



BID PACKET

Van-Drewsey Watershed Enhancement

JUNIPER CONTROL

2026-2027





Harney Soil & Water Conservation District
PO Box 848
530 Hwy 20 South, Hines OR 97738
Phones: 541-573-6446

REQUEST FOR QUOTE

THIS IS NOT AN ORDER

Return **Sealed Bid** for **Van-Drewsey Watershed Enhancement Juniper Control**
To: Harney Soil & Water Conservation District by:

Monday, October 5, 2026 by 4:30pm

Please attach vendor bid to the Harney SWCD "Request for Quote" and sign front page.

Description: **Described hereafter (see page 3).**

Mandatory Bid Tour: **Monday, September 28, 2026 departing the office at 9 am**

Requested Project Start Date: **October 9, 2026**

Contact: **Jason Kesling, Contracting Officer, 541-573-6446**


Contracting Officer's Representative: **Sarah Mundy, 541-408-6723**

Vendor Name _____ Federal ID No: _____

Address: _____ Phone: _____

City, State, Zip: _____ Email: _____

Signature of Vendor: _____



Van-Drewsey Watershed Enhancement JUNIPER REMOVAL

The Van-Drewsey Watershed Enhancement juniper removal project is located approximately 50 miles from Burns, Oregon, in NE Harney County. It consists mainly of Phase I juniper on mild to moderate slopes.

The project will include 7 cutting units totaling 1208 acres.

Unit 1- 202.7 acres of light to medium infestation Phase 1. This unit will be cut and limbed to under 4 feet in height.

Unit 2- 244.5 acres of Phase 1 juniper with light infestation. This unit will be cut and lopped under 4 feet in height.

Unit 3- 287 acres of Phase 1 light juniper. The unit will be cut and lopped below 4 feet.

Unit 4- 152 acres of Phase 1 juniper light to medium infestation. The unit will be cut and lopped below 4 feet.

Unit 5- 174 acres Phase 1 light to medium density trees. The unit will be cut and lopped below 4 feet.

Unit 6- 73.6 acres Phase 1 light infestation. The unit will be cut and lopped below 4 feet.

Unit 7- 74 acres Phase 1 light infestation. The unit will be cut and lopped below 4 feet.

A mandatory bid tour is scheduled for **Monday, September 28, 2026**. Expect at least a 4-hour bid tour, meeting at the **Harney SWCD** office at **9:00 am**. A side-by-side or ATV is recommended.

Bids will be due on **October 5, 2026, by 4:30 pm**.

The start date will be **October 9, 2026**, with project completion expected by **December 31, 2027**, due to funding allocation and reporting constraints.

**South Harney Sage-Steppe Restoration
JUNIPER CONTROL
2026
SCHEDULE OF ITEMS
for
Van-Drewsey Watershed Enhancement**

Description	Item no.	Qty.	Unit	Unit	Total
				Price	Amount
Juniper cut and break down below 4 feet. Phase I	1	202.7	Acres	\$	\$
Juniper cut and break down below 4 feet. Phase I	2	244.5	Acres		
Juniper cut and break down below 4 feet. Phase I	3	287	Acres		
Juniper cut and break down below 4 feet. Phase I	4	152	Acres		
Juniper cut and break down below 4 feet. Phase I	5	174	Acres		
Juniper cut and break down below 4 feet. Phase I	6	73.6	Acres		
Juniper cut and break down below 4 feet. Phase I	7	74	Acres		
Total Quote All or None		1207.8	Acres		\$

Estimated Start Work Date: **October 9, 2026**

Contract Completion Time: **All Units to be complete by December 31, 2027**

Contractor Acceptance & Verification of Unit Price listed above: _____

Date: _____

REQUIRED ATTACHMENTS TO BE SUBMITTED WITH SEALED BID

- **Staffing Plan-** A list of employees that will be working at the proposed project site.
- **Past Performance Statement-** Provide (2) past performance references on your most recent comparable jobs. If one of those jobs listed was with the SWCD, please make a notation as to the size and scope of each project.
- **Progress Payment Request** – Please specify if you wish to submit invoices for payment before completion date.


ALL SEALED BIDS (EMAILED, MAILED OR HAND DELIVERED), ARE DUE TO THE HARNEY SOIL AND WATER CONSERVATION OFFICE BY: Monday, October 5, 2026 at 4:30 pm.

Contents of bid packet must be returned with the bid sheet.

Estimated Start Work Date: October 9, 2026

Contract Completion Time: **All Units to be complete by December 31, 2027**

Van-Drewsey JUNIPER REMOVAL 2026



Van-Drewsey JUNIPER REMOVAL 2026

