

BID SHEET
South Harney Sage-Steppe Restoration
JUNIPER CONTROL 2026
SCHEDULE OF ITEMS
For HC17

Description	Item no.	Qty.	Unit	Unit	Total
				Price	Amount
MC UNIT 1 Machine cut and pile	MC1	49.12	Acres		
MC UNIT 2 Machine cut and pile	MC2	247.43	Acres		
OLV UNIT 1 Machine and hand cut and pile	OLV1	31.59	Acres		
OLV UNIT 2 Machine and hand cut and pile	OLV2	178.8	Acres		
OLV UNIT 3 Hand cut and pile	OLV2	55.77	Acres		
OLV UNIT 4 Hand cut and pile	OLV3	33.64	Acres		
TOTAL		598.81	Acres		

			SIGNATURE OF PERSON AUTHORIZED TO SIGN	DATE OF QUOTATION
CONTRACTOR NAME				
STREET ADDRESS			SIGNER NAME (Type or print)	TELEPHONE
CITY	STATE	ZIP CODE	TITLE (Type or print)	EMAIL

REQUIRED ATTACHMENTS TO BE SUBMITTED WITH SEALED BID

- **Staffing Plan-** A list of employees that will be working at the proposed project site.
- **Past Performance Statement-** Provide (2) past performance references on your most recent comparable jobs. If one of those jobs listed was with the SWCD, please make notation as to size and scope of each project.
- **Progress Payment Request** – Please specify if you wish to submit invoices for payment prior to final completion date.

ALL SEALED BIDS (EMAILED, MAILED OR HAND DELIVERED), ARE DUE TO THE HARNEY SOIL AND WATER CONSERVATION OFFICE BY: **Wednesday, July 22, 2026, by 12:00 noon.**
Contents of bid packet must be returned with the bid sheet.

Estimated Start Work Date: July 24, 2026

Contract Completion Time: All Units to be complete by December 1, 2028